DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
08/ 16/ 00
CONTRACT CODE ' G
53 CONTRACT | TEMS

FEDERAL AID ACI M 680- 1( 053) 45E
ACNH- P024- (026) E

TOTAL NUMBER OF WORKI NG DAYS 1000

PERCENT OVER EST 35. 12

510 236-1212
00431827

FAX 510 236-1680

415 453-4691

STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/ 15/ 00 I N CONTRA COSTA COUNTY | N WALNUT
CONTRACT NUMBER 04-128204 CREEK AT VARI QUS LOCATI ONS
LOCATI ON 04- CC-680-13.7/14.9
04-CC-24-R8.2/9.1
PLANTI NG AND | RRI GATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPCSALS | SSUED 9 FUND TOTAL HE14 1, 200, 000
NUVBER OF BI DDERS 2 ENG NEERS EST 1,078, 394. 00 AMOUNT OVER 378, 754. 50
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 457, 148. 50 1 BAUMAN LANDSCAPE | NC
115 BROOKSI DE DRI VE
RI CHMOND CA 94801
2 1, 534, 038. 00 2 WATKI N AND BORTOLUSSI | NC

77 LARKSPUR STREET
SAN RAFAEL CA 94901

00215707

FAX 415 453-4129



04- 128204 Bl D245

04- CC-680-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 15/ 00 08/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 D B ELECTRIC ELECTRI CAL
OAKLAND CA
LANE SAFETY TRAFFI C CONTRCL ( PORTI ON)
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
T N T FENCE | NC FENCI NG

SACRAMENTO CA



04- 128204
04- CC-680-1
08/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL SAFETY

FREMONT CA

FORSTER AND KROEGER
SAN ANSELMO CA

M KE BROMWN ELECTRI C
COTATI CA

CONSTRUCTI ON AREA SI GNS

PLANT ESTABLI SHVENT

ELECTRI CAL



04- 128204 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 15/ 00 08/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
3 200002 ROADSI DE CLEARI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
4 200121 CULTI VATE (SO L AVENDVENT) M2 1, 840 3. 00 5, 520. 00
5 202011 MULCH VB 4,580 20. 00 91, 600. 00
6 204005 PLANT (GROUP E) EA 84 10. 00 840. 00
7 204006 PLANT ( GROUP F) EA 19, 000 .25 4, 750. 00
8 204035 PLANT (GROUP A) EA 7, 250 10. 00 72, 500. 00
9 204036 PLANT ( GROUP B) EA 1, 620 30. 00 48, 600. 00
10 204038 PLANT ( GROUP U) EA 36 150. 00 5, 400. 00
11 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 135, 000. 00* 135, 000. 00
12 018492 MULCH ( PLANT ESTABLI SHVENT WORK) VB 4,580 20. 00 91, 600. 00
13 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 288, 800. 00* 288, 800. 00
14 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 42 250. 00 10, 500. 00
15 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 47 275. 00 12, 925. 00
16 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 36 300. 00 10, 800. 00
17 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 5 400. 00 2, 000. 00
18 206615 65 MM ELECTRI C REMOTE CONTROL VALVE EA 3 500. 00 1, 500. 00
19 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 500. 00 1, 500. 00
(WALL MOUNTED)
20 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 2, 000. 00 2, 000. 00
(WALL MOUNTED)
21 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 3 1, 700. 00 5, 100. 00
(WALL MOUNTED)
22 018493 32 STATI ON | RRI GATI ON CONTROLLER EA 1 2, 400. 00 2, 400. 00
(WALL MOUNTED)
23 018494 40 STATI ON | RRI GATI ON CONTROLLER EA 1 3, 500. 00 3, 500. 00
(WALL MOUNTED)
24 (F) 208018 25 MM GALVANI ZED STEEL PI PE M 29 35.00 1, 015. 00
(SUPPLY LI NE)
25 (F) 208022 65 MM GALVANI ZED STEEL PI PE M 138 35.00 4, 830. 00
(SUPPLY LI NE)
26 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 20, 746 6. 00 124, 476. 00
(SUPPLY LI NE)
27 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 5,027 6. 50 32, 675. 50
(SUPPLY LI NE)
28 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 6, 394 7.00 44, 758. 00

(SUPPLY LI NE)



04- 128204 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 15/ 00 08/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
29 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 4,300 7.50 32, 250. 00
(SUPPLY LI NE)
30 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 3, 608 8. 00 28, 864. 00
(SUPPLY LI NE)
31 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 5 2, 000. 00 10, 000. 00
32 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 3 2, 000. 00 6, 000. 00
33 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 2 3, 000. 00 6, 000. 00
34 208465 SPRI NKLER ( TYPE A-5) EA 240 20. 00 4, 800. 00
35 208466 SPRI NKLER ( TYPE A- 6) EA 65 10. 00 650. 00
36 208471 SPRI NKLER ( TYPE B- 1) EA 540 10. 00 5, 400. 00
37 208472 SPRI NKLER ( TYPE B- 2) EA 430 20. 00 8, 600. 00
38 208474 SPRI NKLER ( TYPE B- 4) EA 100 20. 00 2, 000. 00
39 208482 SPRI NKLER ( TYPE C- 2) EA 5,710 10. 00 57, 100. 00
40 208490 40 MM GATE VALVE EA 3 100. 00 300. 00
41 208491 50 MM GATE VALVE EA 15 150. 00 2, 250. 00
42 208509 25 MM WYE STRAI NER EA 2 100. 00 200. 00
43 208510 32 MM WE STRAI NER EA 4 125. 00 500. 00
44 208511 40 MM WYE STRAI NER EA 9 150. 00 1, 350. 00
45 208512 50 MM WYE STRAI NER EA 3 200. 00 600. 00
46 208517 20 MM QUI CK COUPLI NG VALVE EA 18 100. 00 1, 800. 00
47 (F) 018495 100 MM CORRUGATED HI GH DENSI TY M 35 75.00 2, 625. 00
POLYETHYLENE PI PE CONDUI T
48 208731 200 MM CORRUGATED HI GH DENSI TY M 82 100. 00 8, 200. 00
POLYETHYLENE Pl PE CONDUI T
49 390101 ASPHALT CONCRETE M2 3,420 16. 00 54, 720. 00
50 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 950. 00 2, 850. 00
51 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 7 2, 000. 00 14, 000. 00
52 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 140, 000. 00* 140, 000. 00

TOTAL 1,457, 148. 50



04- 128204 Bl D245

04- CC- 680- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
08/ 15/ 00 08/ 16/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 3, 000. 00* 3000. 00
2| 5, 000. 00* 5000. 00
3| 20, 000. 00* 20000. 00
4 | 4.00 7360. 00
5 | 20. 00 91600. 00
6 | 5. 00 420. 00
7| .40 7600. 00
8 | 13.50 97875. 00
9 | 45.00 72900. 00
10 | 150. 00 5400. 00
11 | 300, 000. 00* 300000. 00
12 | 10. 00 45800. 00
13 | 71, 129. 00* 71129. 00
14 | 260. 00 10920. 00
15 | 275. 00 12925. 00
16 | 300. 00 10800. 00
17 | 345. 00 1725. 00
18 | 406. 00 1218. 00
19 | 700. 00 700. 00
20 | 1, 000. 00 1000. 00
21 | 850. 00 2550. 00
22 | 1, 300. 00 1300. 00
23 | 1, 600. 00 1600. 00
24 | 60. 00 1740. 00
25 | 100. 00 13800. 00
26 | 4.50 93357. 00
27 | 9. 00 45243. 00
28 | 10. 00 63940. 00
29 | 11. 00 47300. 00
30 | 12.00 43296. 00
31 | 1, 300. 00 6500. 00
32 | 1, 200. 00 3600. 00
33 | 2,500. 00 5000. 00
34 | 20. 00 4800. 00
35 | 30. 00 1950. 00
36 | 16. 00 8640. 00
37 | 20. 00 8600. 00
38 | 20. 00 2000. 00
39 | 10. 00 57100. 00



04- 128204 Bl D245

04- CC- 680- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 15/ 00 08/ 16/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
40 | 140. 00 420. 00
41 | 145. 00 2175. 00
42 | 150. 00 300. 00
43 | 155. 00 620. 00
44 | 160. 00 1440. 00
45 | 185. 00 555. 00
46 | 80. 00 1440. 00
47 | 180. 00 6300. 00
48 | 200. 00 16400. 00
49 | 40. 00 136800. 00
50 | 1, 000. 00 3000. 00
51 | 1, 700. 00 11900. 00
52 | 20, 000. 00* 20000. 00
53 | 153, 000. 00* 153000. 00

TOT 1, 534, 038. 00



